
 

 

 

 

 

 

 

 

Exhibit G. Foti - Highway 18 Wastewater Infrastructure Map & 
Upgrade Letter 
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General Notes:
1. The information presented herein was obtained from various resources and should be considered preliminary.
2. No attempt has been made by Duplantis Design Group, PC to verify site boundary, title, actual legal ownership,
    deed restrictions, servitudes, easements, or other burdens on the property.
3. Proposed wastewater upgrade shown is for representational purposes only, depicting the intent of the cost estimate
    provided with this exhibit to meet LED minimum requirements, and is subject to revision.

References:
1. 2017 Aerial imagery from Ascension Parish Assessors website
2. Site boundary from Landsource, Inc.
3. Transportation data from U.S. Census Bureau
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July 23, 2018 
 
Mr. Russell Richardson  
Baton Rouge Area Chamber 
451 Florida St., Suite 1050 
Baton Rouge, LA 70801 
 
RE: +/- 22.703 Acre Foti – Highway 18 Wastewater System Cost Estimate  
 Ascension Parish 
 DDG Project # 16-392 
 
Dear Mr. Richardson, 
 
There is currently no existing public wastewater infrastructure present at the Foti – Highway 18 site. In order 
to meet the business site certification requirement of 50,000 GPD, an on-site sewer treatment plant and lift 
station would be required.  
 
After on-site treatment, treated wastewater can then be discharged via a wasterwater line installed from the 
on-site sewer treatment plant into an existing drainage canal just southeast of the site. This existing drainage 
canal eventually discharges into Bayou Verret. The expected discharge limits of Biological Oxygen Demand 
(BOD) and Total Suspended Solids (TSS) is 10 ppm and 15 ppm respectively.  The construction cost of a 50,000 
GPD on-site sewer treatment plant and lift station is estimated to be $200,000. Reference Exhibit G. Foti – 
Highway 18 Wastewater Infrastructure Map for potential discharge routing and a sample location of the sewer 
treatment plant.  
 
An alternative method of wastewater treatment would be necessary if industrial waste is to be discharged. A 
wastewater facility would need to be constructed that is designed to discharge into the Mississippi River. As 
part of this discharge option, the wastewater line would need to cross LA Hwy. 18 and the Mississippi River 
levee. Also, right-of-way across the Mississippi River batture area would need to be acquired for the 
construction of the wastewater line. The exact Mississippi River effluent limitations would be dependent upon 
the proposed industrial user and the wastewater stream generated. The cost of this treatment and discharge 
alternative would vary greatly and be dependent on the end user. An estimated cost range for this option is 
between $500,000 and $2,500,000.  
 
Please note that these estimates do not include engineering fees, environmental impacts, permitting fees, and 
operation/maintenance costs. These cost estimates were prepared with the best information available at the 
time of certification. Based on engineering judgment, both treatment and discharge options can be permitted 
and constructed within +/- 8 months.  
 
Please feel free to contact me if you have any questions or need any additional information.  
 
Sincerely, 
Duplantis Design Group, PC 
 

 
Greg Bloss, PE 


